36" RAW WATER MAIN IMPROVEMENTS - UNDERGROUNDING OF EXISTING AERIAL CROSSINGS 8 & 9 IN DRIVER (SUFFOLK, VA)
Department of Utilities =  City of Norfolk
City Project No. xxxxxx =  Purchasing No. xxxxx

BID TABULATION
Bid Opening: May 27, 2010 at 3:00 p.m. (EST) = Bid Tab Prepared: June 7, 2010
Prepared by : Michael Baker Jr., Inc. = 272 Bendix Road, Suite 400 = Virginia Beach, Virginia 23452

DESCRIPTION Engineer's Estimate VICO Construction Corp. W. R. Hall, Inc.
Item . . . . Calculated . Calculated . Calculated
No. Bid Item Quantity Unit Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost
36-inch Water Main Removal and
1 |Replacement, Aerial Crossing No.| 350.0 LF 550.00 | $ 192,500.00 1,615.00 | $ 565,250.00 751.00 | $ 262,850.00
8, Line 1
36-inch Water Main Removal and
2 |Replacement, Aerial Crossing No.| 260 LF 550.00 | $ 143,000.00 1,199.00 | $ 311,740.00 780.16 | $ 202,841.60
9, Line 1
36-inch Water Main Removal and
3 |Replacement, Aerial Crossing No.| 250 LF 550.00 | $ 137,500.00 1,223.00 | $ 305,750.00 771.00 | $ 192,750.00
9, Line 2
4 Blow-Off Assembly and Manhole 2 EA 25,000.00 | $ 50,000.00 6,500.00 | $ 13,000.00 25,500.00 | $ 51,000.00
5 f/g; szsum Release Valve and 5 EA 10,000.00 | $ 50,000.00 2,001.00 | $ 10,005.00 5,800.00 | $ 29,000.00
g |fAdditional Undercut Excavation | gy | 31.00 | $ 18,600.00 31.00 | $ 18,600.00 31.00 | $ 18,600.00
(Trenching) No. 57 Stone
Additional Backfill Material
7 (Select Backfill) 1,350 | CY 28.00 | $ 37,800.00 28.00 | $ 37,800.00 28.00 37,800.00
8 |Sheeting Left in Place 100 MBF 393.00 | $ 39,300.00 393.00 | $ 39,300.00 393.00 39,300.00
Calculated Total $ 668,700.00 Calculated Total $ 1,301,445.00 Calculated Total $ 834,141.60
Engineer's Estimate VICO Construction Corp. W. R. Hall, Inc.




DESCRIPTION Suburban Grading & Utilities, Inc. PreCon Construction Company T.A. Sheets Mechanical
Item . . . . Calculated . Calculated . Calculated
No. Bid Item Quantity Unit Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost
36-inch Water Main Removal and
1 |Replacement, Aerial Crossing No.| 350.0 LF | $ 1,116.00 | $ 390,600.00 1,600.00 | $ 560,000.00 725.00 | $ 253,750.00
8, Line 1
36-inch Water Main Removal and
2 |Replacement, Aerial Crossing No.| 260 LF |$ 1,116.00 | $ 290,160.00 1,650.00 | $ 429,000.00 825.00 | $ 214,500.00
9, Line 1
36-inch Water Main Removal and
3 |Replacement, Aerial Crossing No.| 250 LF |$ 1,216.00 | $ 304,000.00 1,625.00 | $ 406,250.00 925.00 | $ 231,250.00
9, Line 2
4 Blow-Off Assembly and Manhole 2 EA |$ 11,875.00 | $ 23,750.00 17,650.00 | $ 35,300.00 11,000.00 | $ 22,000.00
5 f/g; szsum Release Valve and 5 EA |3 9,000.00 | $ 45,000.00 8,750.00 | $ 43,750.00 2,500.00 | $ 12,500.00
g |Additional Undercut Excavation | gy | o | ¢ 31.00 | $ 18,600.00 31.00 | $ 18,600.00 31.00 | $ 18,600.00
(Trenching) No. 57 Stone
Additional Backfill Material
7 (Select Backfill) 1,350 | CY 28.00 | $ 37,800.00 28.00 | $ 37,800.00 28.00 | $ 37,800.00
8 |Sheeting Left in Place 100 MBF 393.00 | $ 39,300.00 393.00 | $ 39,300.00 393.00 | $ 39,300.00
Calculated Total $ 1,149,210.00 Calculated Total $ 1,570,000.00 Calculated Total $ 829,700.00

Suburban Grading & Utilities, Inc.

PreCon Construction Company

T.A. Sheets Mechanical




